

FOR MYSORE STATE

-1-52.

Public (C.P.)

(1953) Department.

M3 SERIES.

^{M3}
G.O. NO. 1493

Dated 4-6-1953.

passed
by
superintendent.

G.O. at P. 9c8

[Despatch Abstract.]

Community projects - South Kanara Area - Communications -
Construction of a bridge, of 3 spans and a culvert
on the Katcha road from Granjimmur
Muthur - Estimate - Sanctioned.


Office of the Project Executive Officer,
South Kanara, Mangalore Dt. 4-1-1953.

From

To

Sri G.Simhadri, B.A.,
Project Executive Officer,
Mangalore.The Director of Community Projects and
Ex-Officio Secretary to Government,
Fort St.George, Madras 9.

.....



COMMUNITY PROJECTS - South Kanara - Communications -
Ganjimut Muthur Road - Mangalore Taluk - Estimate for
bridge and culvert - Sanction requested.

.....

I submit herewith an estimate for ^{the} bridge over Araba stream and a culvert at Thurpu on the Ganjimut Muthur Road. The distance of the road is about ~~to be~~ 2 miles. The villagers are taking up the construction of the road. They have already taken up steps in the direction of laying out of road to an extent of $1\frac{1}{2}$ miles on the understanding that community project will construct the culverts and bridges. The approximate cost of the laying out of the road including the cost of land gifted away by the villagers will be about 4,000/- rupees. The detailed estimate regarding the road portion and minor culverts will be sent later, but the present estimate is in respect of the bridge and culvert in continuation of the road. The estimated cost of the bridge is 9,000/- rupees and of the culvert is 2,750/- rupees. These two amounts are to be met from the Community Project funds. The villagers will lay the road of two miles. The minor culverts which may be about 3 or 4 for which estimates have not been prepared will have to be done by the community project itself. The minor culverts may cost about 2,000/- rupees ^{small}. The estimate now sent for ^a bridge and ^a culvert may kindly be sanctioned and sent for execution. The work will be done by the villagers themselves. The two mile road taken up, is in progress and is likely to be completed within a fortnight.

This work was approved by the firka committee and project Advisory Committee. *The work in question is useful for the villages of Yogan, Badaganhipa, Kilehjar and Yandur.*

PROJECT EXECUTIVE OFFICER.

3

Public (CPII) Dept.

Trans No. 588 P.B(CPII)/53-2 D. 6.3.53

Sub:- Community Projects - South Kanara
Dist Area - Communications - Construction
of a culverts and a bridge across the proposed
road from Gangimut to Hukur - Estimate
Scrutiny.

Ref:- From the P.E.O. Bangalore, ~~Seethakrishna~~ Refers.

63/53 B 4.1.53

A copy of the letter cited together with the estimates and plans for the construction of a bridge and culvert across the ~~road~~ proposed road from Gangimut to Hukur received from the P.E.O. Bangalore, is sent to the C.E(H). He is requested to get the plans and estimates checked and certified as to

P.T.O

4

their correctness in all respects and return them to Sparks immediately for receiving orders. Satisfaction.

2. It is beyond to enhance the construction of the structure (to the highway Dept. as it requires high technical skill) for superior execution and supervision.

~~The subjects with houses~~ the constructed by

The Engineering Staff in the Project Area,
The C.E (H) is requested to ^{add} ~~include~~ the nominal
percentage charges ~~added to the~~ high ~~range~~
~~budget~~ for the estimate.

~~5/3/53~~

6/29/53

20/4/83
 R = 620 m. 53
 re handle by 4-53
 1/5/83 1/53
 4-5-53
 21/5/83

II ER 8.6.4.5.3
 8.6.4.5.3.11

one (w. a little bit
2/3/23
Stor)

To: The SEC (4) with encl.
Copy to P. D. Neary

RR 4 weeks

EX. 6. 4. 5. 3.

11574/53. / 22

10

Ref.C.No.63/53-B.

Office of the Project Executive Officer,
South Kanara, Bangalore, DT. 27.2.53.

From

To

ACCOUNTS & SPECIAL OFFICER
(COMMUNITY PROJECTS.)

Sri G.Simhadri, B.A.,
Project Executive Officer,
Mangalore.

The Director of Community Projects
and Ex-Officio Secretary to Govt.,
Fort St. George, Madras 9

Sir,

COMMUNITY PROJECTS - South Kanara - Communications -
Ganjimut - Muthur road - Estimate - Submitted for sanction.

Ref: This Office Ref.C.No.63/53 dated 5-1-1953.

In continuation of this office reference cited, I submit herewith estimates in duplicate for the construction of the Ganjimut Muthur road with one culvert and four hume pipe culverts. The particulars required are furnished below:-

- | | |
|---|---|
| 1. Block. | No. I. |
| 2. Name of work. ... | Formation of a road from Ganjimut to Muthur (1 mile 4 furlongs) with one bridge, two culverts, and four hume pipe culverts. |
| 3. Whether approved by the Firka and Advisory Committees and included in the Programme for 1952-53. | Yes. |
| 4. Cost of estimates. | Road - Rs. 7,500/-
1 culvert - Rs. 1,400/-
4 Hume pipe culverts - Rs. 2,030/- |
| 5. Contribution promised. | Earth work costing Rs. 7,500/- and land valued at Rs. 1,000/-
Total Rs. 8,500/- |
| 6. Expenditure to be borne by the Community Projects | Rs. 3,430/- |

7. Remarks: The estimates for the bridge costing Rs. 9,000/- and a culvert costing Rs. 2,750/- were submitted to the Government for sanction with this office Ref.C.No.63/53-B dated 5-1-53. These estimates were prepared in the light of the instructions issued by the Divisional Engineer (Highways) after inspection of the proposed works. They were submitted stating that the estimate for the road and the remaining culverts would be submitted separately. The estimates for the road and the remaining one culvert and four hume pipe culverts are now submitted. As already reported in my report dated 5-1-1953, the villagers' contribution is earth work costing Rs. 7,500/- and land valued at Rs. 1,000/- The expenditure to borne by the Community Projects is Rs. 15,180/- on the bridge and culverts. (9,000 + 2,750 + 3,430 = Rs. 15,180/-) The formation of ~~bridges and culverts~~ the road by the villagers is nearing completion and they are anxious that the bridge and culverts are completed before the rainy season. The road was inspected by the Collector on 29-1-1953 and by the Director of Community Projects on 14-2-1953. I request that the work may be sanctioned ~~xxxx~~ for Rs. 15,180/- and the sanctioned estimates returned to me as early as possible.

Enclosure

PROJECT EXECUTIVE OFFICER.

From,

Sri K. K. Hambiar, B.E., M.I.E., (Ind),
F. Inst. H.E., (Eng) M. I. Mun. E. (Eng).,
M. An. Soc. C. E., M. R. San. I.,
Chief Engineer, (Highways),
Chepauk, Madras-5.

To

The Director of Community Projects,
Fort St. George,
Madras.

12231

Letter No. 44146 CP/52-12 dated 25.5.53

Sir,

Subject:-Community Projects-South Kanara District Area
Communications-Construction of a culvert and
a bridge across the proposed road from Ganjinat
to Muthur-Estimates.
Reference:Government Memo No. 538 Public (C.P.III)/53-2
dated 6.3.53.

The estimates and plans for the construction of a bridge
and a culvert across the proposed road from Ganjinat to Muthur
are here-with returned after scrutiny.


Necessary centage charges as per rule 6 in Appendix 7 of
the Madras Public Works Accounts Code are also included in the
estimates.

C. P. Technical

11/08-5/19/53

Encs. Two estimates in X
duplicate with plans. X

M. S. S. S.
FOR CHIEF ENGINEER (HIGHWAYS)



Cno 588/53.

Pub (CP Acct) Dept

G.O. No. 1493 dated 4.1.53

Abstract:- Community Projects - South Kanara
Area - Communications - Construction of a bridge
of 3 spans and a culvert on the Katcha road
from Gangimutt to Huthur - Estimate -
Sanctioned

Read - From the P.E.O. Mangalore ref. C. No 63/53
dt 4.1.53
From the C.E. (H.) letter No. 44146 CP/52-12
dated 25.5.53

Order:-

Sanction is accorded to an expenditure
not exceeding Rs 13,200 (Rupees Thirteen -
thousand two hundred only) for the construction
of a bridge of 3 spans of 10 ft each and a
multiple hump pipe culvert at an estimated
cost of Rs 10,020 and Rs 3180, respectively
on the Katcha road from Gangimutt to Huthur
in Mangalore Taluk. This sanction is
counted against the provision in item II: A.
of the Project Estimate approved by the C.P. A
in their letter CPA 33/5/52 dated 31.3.53

2. The expenditure should be debited to
"63B. Community Development Projects &
Community Projects - h. Communications
H. works."

3. The Chief Engineer, Highways should
get the works executed according to the
approved plans and estimate hereunto
returned and arrange to submit a copy of
the completion report to Govt. in due course

O/C of est. Received
Dr
16653

Dr H. 876

The Chief Engineer (Highways), Chikpauk
to the A.G. Madras.
to the Secy. C.P.A. Rashtrapatti Bhawan, New Delhi

The P.E.O. Mangalore

The Collector, South Kanara

The Dist. Engineer Highways, South Kanara

Sri A. Balakrishnan B.A.B., J.A. & A.S. (A.G. Madras)

Pub (CP Acct) Dept.

Pub (CP Tech.) Dept

Dr.
29.5.53
30.5.53

26/53 2/6

Entered in C.B.
no. 1493.
108.

P.T.O.

Memorandum No. 588 Pub (CP Audit)/53-3 dt. 2-6-53

Sub-Community Projects- South Kauara Area.

Communications - Construction of a bridge of 3 spans and a culvert on the Katcha road from Gaujimun to Nuthur. Execution.

Ref. From the CE (H) letter No 46146 CP/52-12 dt 25 $\frac{5}{53}$

The CE (H-) is informed that sanction is being accorded separately to the construction of a bridge and ^a culvert on the road from Gaujmut to Huthur. The CE (H-) ^{he} is requested to see that top priority is given to these works and that they are taken up immediately for execution and completed ~~very~~ early, since the road has already been laid by the villagers at their cost and ~~since~~ the monsoon is imminent.

The D. E. (H.) South Kanara may be instructed to keep Govt. Govt. posted with the progress on the work, ^{in each} ~~once in~~ month. The report may

It submitted to reach God ~~later~~ and later than the 15th ^{the} of January 1953.

295-53
119
395

26/53

~~WS
2/6~~

9/6/57
To The CE (H)
Copy to the P.E.O. Haugh
" Dist. Encl (H)
Haughton

28.


HIGHWAYS DEPARTMENT

From
Sri K.K.Nambiar, B.E.,
M.I.E.(Ind), F.Inst.H.E.(Eng),
M.I.Mun.E.(Eng), M.Am.Soc.C.E.,
Chief Engineer (Highways),
Chepauk, Madras-5.

To
The Secretary to Government,
Public(Community Projects)
Department, Madras.9.

Letter No. 4524.C1.55, HR dated 26.5.55

Sir,



Sub: Community Projects - South Kanara area communications
construction of a bridge of 3 spans and a culvert on
the Katcha road from Ganjimut to Muthur estimate
sanctioned.

Ref: G.O.Ms.No.1493 dated 4.6.53 from the Public
(Community Projects) Department dated 4.6.53
- - -

Completion report for the work of constructing a hume
pipe culvert at on Katcha road on Ganjimut to Muthur village road
is herewith sent.

2. It is reported that the other work viz. constructing
a bridge of 3 spans on the Katcha road from Ganjimut to Muthur is
being executed by the Community Project Department.

E.P. Mahalingam 28.5.55-
for Chief Engineer (Highways)

Enc: one completion report.

AV/26.5.55
26

Item No.	Name of estimate	SACTIONS	Amount of estimate	Excess Expended	Percentage of excess	Remarks
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						
11						
12						
13						
14						
15						
16						
17						
18						
19						
20						
21						
22						
23						
24						
25						
26						
27						
28						
29						
30						
31						
32						
33						
34						
35						
36						
37						
38						
39						
40						
41						
42						
43						
44						
45						
46						
47						
48						
49						
50						
51						
52						
53						
54						
55						
56						
57						
58						
59						
60						
61						
62						
63						
64						
65						
66						
67						
68						
69						
70						
71						
72						
73						
74						
75						
76						
77						
78						
79						
80						
81						
82						
83						
84						
85						
86						
87						
88						
89						
90						
91						
92						
93						
94						
95						
96						
97						
98						
99						
100						

Authority	No.	Date

[illegible]

G.O.Ms.No.1493 dated 19.9.53
4.6.53(Also Memo No.
33939.53.K2.1 dated
18.6.53 of C.E(H)Madras. 3180

	9780	II O CLECSB
19.6.59 of U.E(II)Madres.	3180	

218

11

A 450

C/NO 588/53

Sub:—Community Projects—South Kanara District—Communications
Gaujimuk—Muthur road—Estimate for Construction of
a bridge and ~~and~~ culvert.

Ref. From the P.E.O. Mangalore ~~to~~ Ref. C. No. 63/53 dated 4.1.53

The P.E.O. Mangalore has submitted an estimate and plans for the Construction of a bridge of 3 spans and a culvert across the proposed road from Gaujimuk to Muthur. It is stated by the P.E.O. that the estimates for the road work proper and for minor culverts will be submitted later.

The estimates now submitted ^{involves high technical authority for scrutiny & execution} is a major work, being the Construction of a bridge and culvert costing Rs 9000 and Rs 2750 respectively. As such the estimate may be got checked technically scrutinized by the Divisional Engineer (Highways) South Kanara District. The execution of the work may also be left to the Divisional Engineer (Highways) in accordance with the policy decided upon for such cases. But this may be done after the estimate is ^{got} scrutinized.

The estimate for the road portion of the work and minor culverts may be dealt with here, when received.

It is submitted for orders whether the estimate may be forwarded to the Divisional Engineer (Highways), South Kanara

Subject to orders a draft memo to the Divisional Engineer (Highways) is sent for approval

29.1.53

30.1.53

50

The proposal involves ~~for~~ an expenditure of the following

C.P. Funds.	Bridge.	Rs.
		9000
	Culvert	2750
	Minor works	2000
		<u>13,750</u>

Villagers' contribution.

Road & Land } 4,000.

The Villagers' contribution comes to only 29%. Hence the works can be taken up. As the bridge of the major culvert costing Rs 11,750 will involve a high degree of technical skill in estimation & execution the Highways Deptt may

be requested to undertake the job of funds may be placed at their disposal. The construction will add to the national asset of the State. As such, the Highway Dept may plan & estimate the works of carrying them out themselves. ^{in the absence of their own Dept funds} No Centage charges should be levied by that Dept for the property belongs to this State after completion. If this is agreed, Funds can be placed at the disposal of the Highway Dept.



P.W.D of Fin may see before issue orders.

9
32/53
3-2-53
sep.

P.W.D / Fin.

CP II no. 588/52-1
3-2-53

P.W. (A2)

The note of Public (L.P.) on pp 1-2 above may be perused. This Dept may agree to the proposal at "A" above.

After orders are passed, the file may be sent to Finance.


3
5-2-53
Kun
6-2-53

gmb
Kun

10-2-53

7-7-

P.W.D. U.O.N.2
10773A/53-1
11-2-53




P.T.O

Fin (E+P.C)

Please see the notes on pp 1, 2 above.
2 With reference to the proposal of Pub (C.P.) that no Centage charges should be levied by the Highways Dept. for the works, attention is invited to the remarks of this Dept. in another file extracted at H. (K). Centage charges will have to be paid, if the works are entrusted to the Highways Department.

Fin. No. 11451/EL/53-
21.2.53



3617

21.2.53

A.D.S. Pub(CP)
21.2.53

In view of what the Finance Dept. say we may agree to pay the Centage charges. The ~~estimated~~ work may ^{be} entrusted to the Highways Dept. for immediate execution. It may be stressed in this connection that top priority should be given to works in the C.P. areas. A sum of Rs 11,750 may be placed at the disposal of the Highways Dept. for the purpose.

25/2

D.C.P.

25.2.53

25.2.53

25

Please see the orders of D.S. above. Since the construction of the bridge is proposed to be carried out by the Highways Dept. the estimates and plans may be sent to C.E.(H).

for scrutiny before according sanction to the works. The CE (H) may also be asked to include the centage charges allowed to Highways Deptt. in the estimates. Subject to orders a draft memo to the CE (H) is sent for approval.

RS
5/3/53 5/3/53

9/6/57

[Issued as Memo No. 588 / 53-2 dt 6.3.53]
[From the P.E.O Mangalore 63/53-13 dt 2.3.53]

The letter from the P.E.O. Mangalore on p 5 cf may be perused. The original estimate for the construction of a bridge and a culvert across the proposed spanjunt to Muthur has been sent to CE (H) for scrutiny - vide memo on p 3-4 cf. A copy of this memo has also been marked to the P.E.O. Mangalore.

The CE (H) report in the matter may be awaited upto 4.4.53 before taking action on the further letter from the P.E.O. Mangalore on p 5 cf.

RS
11.3.53

11/3/53

12/3/53

Per (C.P. Andriani)
CP

Ref: From the Chief Engineer Highways 44146/52/12 dt 25.5.53 p 7 cf

Encl. Please see the letter from the Rt CE. (Highways) at p 7 cf. The CE. (H) has approved the estimate for constructing a bridge of 3 spans of 10 ft and a culvert of multiple 3' diameter hump pipes. The CE. (H) has added a sum equal to 16 1/2% of the estimated cost towards centage charges for execution of these works by the Highways Deptt. This has been added in accordance with memo No 588 sub. (CPI)/53-2 dt 6.3.53 at p 3 cf.

The respective estimated cost of the two works is as below

	Estimated cost.	Centage.	Total.
1. Bridge of 3 spans	Rs 8600	Rs 1420	Rs 10,020
2. Culvert.	" 2730	" 450	" 3,180
	<u>11,330</u>	<u>1870</u>	Rs. 13,200

The Budget (Project) estimate for the area includes the construction

of 17 bridges and 50 culverts at an expenditure of Rs 1.50 lakhs and Rs 55,000 respectively. Sanction has been accorded so far for the construction of 32 culverts, big and small, at an estimated cost of Rs 21,200/-. The construction of 19 small culverts and 2 major culverts, ^{on a different road} is put up for sanction separately.

The work is reported as having been approved by the Project Advisory Committee and may therefore be sanctioned.

The work on the road, ^{propos} costing about Rs 7500 for works and Rs ~~2000~~ ¹⁰⁰⁰ for acquiring land, will be met by the beneficiaries. It is reported by the P.F.O. that this part of the work is nearing completion.

As decided on p. 4 ante, the work may be carried out by the Highways Department. A draft order is put up for approval. The 2 copies of the estimate may also be countersigned with reference to the order of the DS on p 3 ante, the CE(H) may be told by a memo, to give top ~~the~~ priority for works in C.P. areas and to take up this work for immediate execution. The CE(H) may also be asked to instruct the D.E.(H) to furnish Govt. direct with a monthly progress report on the work. A draft memo is also put up for approval.

As reported by the P.F.O. in his letter at p 1 CF. (at //A) he has since submitted an estimate for the road portion and for minor culverts. with his letter at p 5 CF. This estimate ^{has been} dealt with separately by opening a separate file, since the work can be carried out by the C.P., being of a minor nature and therefore may be sanctioned separately.

The 2 drafts may please be approved

29.5.53
30/5/53

A sum of Rs 1879/- has to be paid as centage charges & we can't avoid it. No wonder people refuse to contribute in K.C. canal Area for works & the undertaken by the P.W.D. My usual experience of a bridge constructed by the Highways Dept. ^{with} supervision in S. Kanara Area & which has collapsed like a pack of cards does not entitle one to have this supervision. Still for shouldering this responsibility we have to pay.

p 5 CF.

Draft 1
(P) and (P)

Draft 2

Top 9/53
(7503) 53

The estimate may be counterigned by S.C.P.

26/53

~~S.S.~~

I do not subscribe to the view
that the construction by the Highways
Dept. is not satisfactory and that
the centage charges are unnecessary
the estimates may be approved.

us
26/53

DCP *[Signature]*

[Signature]
26/53

Issued as ^{2/0} ~~Form~~ 1493 Ts Pater 7 26.53